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Minor Home Repair Projects 

This section of the 2011 CDBG Application form should be used by nonprofit and local governments to request 

CDBG funds for projects involving minor rehabilitation of single-family housing that serve low-moderate income 

residents of unincorporated communities and cities listed in the Consortium Sub-regions.  

Projects must be consistent with the King County Consortium Consolidated Housing & Community 
Development Plan for 2010-2012 and CDBG Program Regulations.  Projects awarded funding for 2011 must 
be completed by December 31, 2011.  

Threshold and Evaluation Criteria 
 
“OTHER” CATEGORY - MINOR HOME REPAIR 
 
THRESHOLD REQUIREMENTS -  

  
1.   Proposed projects must be consistent with CDBG Program Regulations. 
2. Proposed projects must be consistent with Consolidated Plan objectives and policies. 
3. Planning or administrative projects would be limited by the CDBG program admin cap available  

after Admin Set-aside is adopted.   
  
EVALUTION CRITERIA - - (LISTED IN NO PARTICULAR ORDER) 
  

1.    The extent to which the project addresses a strategy in the Consolidated Plan. 
2. The ability of the project to be completed in one year. 
3. The agency's responsiveness to community and client needs.  
4. Projects under $50,000 are discouraged. 
5. The extent that all geographic areas and participating jurisdictions benefit fairly from CDBG- and 

HOME-funded activities over the three-year agreement period, so far as is feasible and within the 
goals and objectives of the Consolidated Plan. 

6. The extent to which the project meets a specified need or a geographic sub-region as identified in 
the Request For Proposal (RFP). 

 
Contents of PART VII 

Part VII A – Project Information 
 Part VII B – Project Benefit  

Part VII C --Performance Measures 
 Part VII D -- Budget Technical Assistance  

Part VII E – Schedule – Technical Assistance  
Part VII F – Project Team 
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Responses to Questions: 
 

A.  Project Information 
 
A.1  Project Description: Describe the project for which funding is requested and how it will address the 
problem/need described above.  First describe the overall project and how it will address the problem/need 
described previously.  Then, focus specifically on what these grant funds will be used to purchase.  If the 
project has been funded before, explain what the new funds would add to the project. 

 Insert text here 
A.2  Describe in detail, the program that is offered and the target population.  Specify how you arrived at 
the total cost of the project.  Identify licenses and permits required for the project. 

 Insert text here 
A.3  Describe how the project is accessible or is working toward full accessibility in terms of: 
 

A.3.1  Affordability  
 Insert text here 

A.3.2  Transportation  (proximity to public transportation, special transportation programs, vouchers, 
etc).  How will clients get to facility? 

 Insert text here 
A.3.3  Immediacy of services (how soon will this project’s services become available, waiting list, etc.) 

 Insert text here 
A.3.4  What efforts will your agency and community partners make to promote your program and reach 
isolated individuals? 

  Insert text here 
 

 
B.   Project Benefit 

 
  B.1  Describe how the data in the project benefit worksheet in PART II.C. was derived. 
  Insert text here 
 
C.  Performance Measures    

 
Describe how the project meets the Consolidated Plan Objective Outcome and what performance 
measure(s) are used to demonstrate an outcome for both short term and long term indicators. 

 
 Insert text here. 
 
 C.1  Provide definition of performance measures that will be used for contracting purposes. 
 

Examples: Emergency repair includes activities that protect, repair or arrest the effects of 
disasters, imminent threats or physical deterioration that pose an imminent danger to life, 
health or safety. Routine maintenance includes activities that merely keep a structure in 
good operating condition; such activities do not add to the value of the structure, 
appreciably prolong its useful life, or adapt it to new uses 
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Indicate anticipated number and type of units of service below: 
 

1. The Agency/City will serve, at minimum, the following unduplicated number of persons.  

 1st Qtr 
Jan–Mar 

2nd Qtr 
Apr–Jun 

3rd Qtr 
Jul–Sep 

4th Qtr 
Oct–Dec 

Total in 
Year 2011 

Number of 
unduplicated 
Households 

     

 

2. The Agency/City will provide, at minimum, the following cumulative units of service: 

Identify service 
1st Qtr 

Jan–Mar 
2nd Qtr 
Apr–Jun 

3rd Qtr 
Jul–Sep 

4th Qtr 
Oct–Dec 

Total in 
Year 2011 

       

       

      

 
 

C.1.1 Measurable Outputs:  Provide indicators of service delivery before and after project completion.  
 
             

Define Unit Number of Units 
 

Indicate Annual No. of Households/Persons 
   

Current  
measurement 
of unit  

Before 
No. of 
Units 
Provided 

After Project 
Completion 
Annual No. of 
Units Provided 

Difference 

Before Project   
Annual No. of 
Persons Served 

After Project 
Completion:   
Annual No. of  
Persons Served 

D
iff

e
re

n
c
e
 

Example:  
Minor Home 
Repair hours  

40 45 +5 15 17 +2 

[Add rows as 

needed]  
      

       
       

 
 
C.1.2   Summarize the sources of funds used to provide the existing services identified above. 

 
Source of funds Amount of Funds Term of Commitment (start and end 

dates) 
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D -  Budget for Minor Home Repair  

D.1  Line Item Budget  

Item 
CDBG 
Funds 

Other 
Funds S

ta
tu

s
 

Total 
Funds 

*Environmental Review (King County Cost Set-
aside) 

$   1,000 $   $  

Capital Outlay (Construction Contracts) $  $   $  
Personnel (provide detail below) $  $   $  
Office/Operating $  $   $  
Project Management ______% $ $  $ 
Communications $  $   $  
Administrative Costs $  $   $  
   Other: (list)     

Sub-Total* (Less Environmental Review Cost)     

Total Project Budget:     

*Environmental Review (King County Cost Set-aside):  This amount is set-aside until final 
environmental review costs are determined.  Any balance remaining will be available for  
expenditure by Budget Revision Request from the Agency. 
 
D.2  Personnel Detail 

 
Personnel Detail 

Position Title Position Full 
Time Equivalent 

Annual Salary 
and Benefits 

CDBG 
Funds 

   $ $ 
Total:  $ $ 

 
D.3  Reduction Options --  Can your project or program be funded a reduced level if necessary?               

  
   Yes � No  �    Minimum amount needed to make project viable:  $___________  

  
D.3.1  If yes, indicate what amount of funding is the minimum that would be required in order to be 

successful in the project activity but at a reduced level?   
D.3.2  Explain what element of your project/program be modified to address this reduction? 
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E - Minor Home Repair Project Schedule 
 
 E.1  Timeline and Milestones for Project Activity 
 
   Customize per your program tasks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
F.  PROJECT TEAM 

 
Provide the name of the consultant or staff person who will perform the following tasks.  Please note that 
consultants paid for with CDG funds must be selected through a competitive process and in accordance with 
24 CFR Part 84 (nonprofit organizations) and 24 CFR Part 85 (local governments).  If any of the tasks will be 
performed by a consultant, indicate who in your agency will be responsible for selecting the consultant. 
 
Complete all of the following: 
 
  Prepare and submit CDBG Grant Application: 
        Consultant Agency:________________________Contact:___________________________ 
        E-mail:__________________________________Phone:____________________________  
  Applicant Staff responsible for consultant selection process:_______________________ 
        E-mail:__________________________________Phone:____________________________ 
 
  Prepare and submit environmental review forms: 
       Consultant Agency:________________________Contact:____________________________ 
       E-mail:__________________________________Phone:_____________________________  
   
Sub-Contract Applicant Staff responsible for client selection process:________________________ 
       E-mail:__________________________________Phone:_____________________________  
 
Sub-Contract Applicant Staff responsible for client selection process:________________________ 
      E-mail:__________________________________Phone:_____________________________ 
 
Sub-Contract Applicant Staff responsible for client selection process:________________________ 
       E-mail:__________________________________Phone:_____________________________ 
 
Sub-Contract Applicant Staff responsible for client selection process:________________________ 
       E-mail:__________________________________Phone:_____________________________ 

Milestones Projected 
Completion Date 

Environmental Review - Programmatic January 1, 2011  
Environmental Review - Site Specific Ongoing 
  
1st Quarterly Report   
2nd Quarterly Report   
3rd Quarterly Report   
4th Quarter Activities Complete December 31, 2011  
Closing Documentation Submitted January 7, 2012 
Project Completion Report Filed w/HCD 
Staff 

January 7, 2012 

Project Closed January 2011 


